SECTION 10: GENERAL REQUIREMENTS AND INFORMATION

10-01 NOTIFICATIONS.

10-01.01 The Contractor shall notify the Engineer at least two (2) working days prior to commencing Work, so that inspection can be arranged (reference Paragraph 5-09, "Inspection"). If the Contractor's Work is suspended or no Work has been prosecuted for three (3) days, at least two (2) days' notice shall be given to the Engineer prior to performing additional Work.

10-01.02 The Contractor shall keep the City Emergency Communications Center (650/903-6395) informed daily regarding excavations, barricades and detours in roadway areas. Flashers shall be placed at excavations, barricades and as directed by the Engineer (reference Paragraph 4-04, "Maintenance of Detours").

10-01.03 The Contractor shall leave an emergency phone number with the City Emergency Communications Center (650/903-6395).

10-01.04 The Contractor shall notify Pacific Bell at least two (2) working days prior to excavating near any of its facilities (reference Paragraph 5-11, "Existing Utilities").

10-01.05 The Contractor shall notify the Pacific Gas and Electric Company at least two (2) working days prior to excavating near any of its facilities (reference Paragraph 5-11, "Existing Utilities").

10-01.06 The Contractor shall notify the California Water Service Company at least two (2) days prior to excavating near any of its facilities (reference Paragraph 5-11, Existing Utilities").

10-01.07 The Contractor shall notify TCI of Santa Clara at least two (2) working days prior to excavating near any of its facilities (reference Paragraph 5-11, "Existing Utilities").

10-02 RIGHTS-OF-WAY. The Contractor shall make his/her own arrangements and pay all expenses for additional area required by him/her outside the limits of the right-of-way shown on the Plans.
10-03 **COORDINATION WITH OTHER AGENCIES.** Moving and adjusting of private utility poles, valve covers, water and gas services, and mains and other facilities may be undertaken by their owners during the progress of the Work. The Contractor shall cooperate with the owners of these facilities and shall coordinate his work in a manner to avoid damage to these installations or interference with their removal and reinstallation.