

CITY OF MOUNTAIN VIEW
MOUNTAIN VIEW, CALIFORNIA

ADDENDUM NO. 1

TO CONTRACT DOCUMENTS, PLANS AND SPECIFICATIONS
FOR
**HACKETT AND WAGNER AVENUES RECONSTRUCTION,
PROJECT 16-30 & 17-33**

The following Questions and Answers are provided as information:

Question 1:

According to the Construction General Permit (CGP) adopted September 2, 2009, Risk Determination must be made as part of the project planning and prior to the submittal of Project Registration Documents (PRDs). Is this project a Risk Level 1, 2 or 3?

This project is Risk Level 2.

Question 2:

Please confirm that all Project Registration Documents (PRDs) will be developed, submitted and amended or revised by an agent or employee of the Owner (QSD).

The Contractor is responsible to develop a Stormwater Pollution Prevention Plan by a QSD. This work will be paid by bid item #5. The City will provide other Permit Registration Documents to the State Water Board through its SMARTS web portal.

Question 3:

According to the Construction General Permit (CGP) adopted September 2, 2009, a Discharger is defined as the Legally Responsible Person (LRP). A LRP is defined as the person who possesses title on the land. Accordingly, we assume that all compliance actions required of a Discharger will be executed by the owner. Please confirm.

The Contractor is responsible to implement stormwater pollution prevention measures according to the contract provisions and the Stormwater Pollution Prevention Plan to suffice project compliance with the CGP. This work is paid by bid item #4.

Question 4:

If the project is a Risk Level 2 or Risk Level 3 the Qualified SWPPP Practitioner (QSP) will develop a Rain Event Action Plan (REAP). The plan is to be developed for all phases of construction 48 hours prior to any likely precipitation event. Please confirm that the REAP will be completed by an agent or employee of the owner (QSP).

Preparation of the Rain Event Action Plan according to the CGP is part of stormwater pollution prevention measure. This work is paid by bid item #4.

Question 5:

If the project is a Risk Level 2 or Risk Level 3, how many Likely Precipitation Events should be included in the bid?

Contractor to bid with their best estimate.

Question 6:

If the project is a Risk Level 2 or Risk Level 3, how many Qualifying Rain Events should be included in the bid?

Contractor to bid with their best estimate.

Question 7:

Will all costs for maintenance, protection, and implementation of the RAIN EVENT ACTION PLAN, as developed by the QSP, be completed on a time and materials basis?

Any work associated with Rain Event Action Plan and stormwater pollution prevention measures are paid by bid item #4; no additional compensation will be made.

This Addendum No. 1 contains a total of 2 pages.

All other provisions remain in effect.

Bidders shall acknowledge receipt of this Addendum#1 in Proposal Form, page II-PF-6.



Jacqueline A. Solomon
Assistant Public Works Director
November 9, 2017

Distributed via Construction BidBoard to existing and subsequent planholders on November 9, 2017.

cc: PCE-Au, PCE-Macaraeg, AE-Nguyen, f/c